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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

     STATE/FEDERAL AID NO: EBHOS-S390(1)    CONTRACT TIME :  115  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : EBHOS-S390(1)

     BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/20/09 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       541,942.19    121.6886% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       445,351.50    100.0000%  82.1769%

   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       489,782.05    109.9765%  90.3753%

   3    KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707                                $       499,354.50    112.1259%  92.1417%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       507,451.70    113.9441%  93.6358%

   5    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $       630,635.00    141.6039% 116.3657%

   6    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       640,810.50    143.8887% 118.2433%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 202000                 380.000  CY   |      20.28506        7708.32|      12.00000        4560.00|      16.70000        6346.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  95.000  CY   |     607.58883       57720.94|     240.00000       22800.00|     272.00000       25840.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602015                  35.000  CY   |     611.57508       21405.13|     620.00000       21700.00|     900.00000       31500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0040 604000                8180.000  LB   |       1.62795       13316.63|       1.00000        8180.00|       1.20000        9816.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       100,151.02|           $        57,240.00|           $        73,502.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 3-462

                                          |                             |                             |

0050 201000                          LUMP |    5000.00000        5000.00|    2800.00000        2800.00|    7500.00000        7500.00

  CLEARING AND GRUBBING                   |                             |                             |

0060 207000                 400.000  CY   |      31.22551       12490.20|      15.00000        6000.00|      26.70000       10680.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0070 209002                  45.000  CY   |      34.62468        1558.11|      19.00000         855.00|      25.50000        1147.50

  BORROW, TYPE B                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 209006                  45.000  CY   |      25.66292        1154.83|      16.00000         720.00|      21.50000         967.50

  BORROW, TYPE F                          |                             |                             |

0090 210000                 450.000  CY   |      11.24393        5059.77|      10.00000        4500.00|      15.00000        6750.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |   15000.00000       15000.00|   16200.00000       16200.00|   11000.00000       11000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251501                 835.000  LF   |       2.57555        2150.58|       1.40000        1169.00|       2.05000        1711.75

  SILT FENCE                              |                             |                             |

0120 265500                          LUMP |   20000.00000       20000.00|   26500.00000       26500.00|   58000.00000       58000.00

  STREAM DIVERSION                        |                             |                             |

0130 302007                 260.000  CY   |      60.89938       15833.84|      46.50000       12090.00|      48.20000       12532.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302500                 135.000  TON  |      38.30784        5171.56|      35.00000        4725.00|      33.00000        4455.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401644                 120.000  TON  |     117.41919       14090.30|     110.00000       13200.00|      77.95000        9354.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0160 401647                 220.000  TON  |     103.91981       22862.36|      84.00000       18480.00|      68.35000       15037.00

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0170 602506                          LUMP |   57000.00000       57000.00|   44000.00000       44000.00|   36150.00000       36150.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0180 608000                 110.000  TON  |      39.60360        4356.40|      35.00000        3850.00|      39.00000        4290.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0190 612001                  50.000  LF   |      37.95000        1897.50|      47.00000        2350.00|      31.70000        1585.00

  REINFORCED CONCRETE PIPE, 12", CLASS II |                             |                             |

0200 618041                 900.000  LF   |      49.02000       44118.00|      51.00000       45900.00|      56.00000       50400.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0210 618046                  70.000  LF   |      86.70000        6069.00|      51.00000        3570.00|      70.00000        4900.00

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0220 619021                 900.000  LF   |      12.43000       11187.00|      24.00000       21600.00|      10.30000        9270.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0230 619025                  70.000  LF   |      62.78000        4394.60|      61.00000        4270.00|      72.30000        5061.00

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 619519                   4.000  EACH |    2500.00000       10000.00|    2200.00000        8800.00|    1745.00000        6980.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0250 712020                   5.000  TON  |      54.71809         273.59|      43.00000         215.00|     132.00000         660.00

  RIPRAP, R-4                             |                             |                             |

0260 712021                 465.000  TON  |      55.92400       26004.66|      44.00000       20460.00|      30.00000       13950.00

  RIPRAP, R-5                             |                             |                             |

0270 712531                  70.000  CY   |      43.44458        3041.12|      26.00000        1820.00|      35.00000        2450.00

  CHANNEL BED FILL                        |                             |                             |

0280 713003                 500.000  SY   |       3.18469        1592.35|       2.50000        1250.00|       3.85000        1925.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0290 720562                 360.000  LF   |     120.00000       43200.00|      84.25000       30330.00|     113.35000       40806.00

  STEEL BACKED TIMBER GUARDRAIL, TIMBER   |                             |                             |

  POST                                    |                             |                             |

0300 726500                   4.000  EACH |    4300.00000       17200.00|    3700.00000       14800.00|    2080.00000        8320.00

  TIMBER GUARDRAIL END TAPER,TIMBER POST  |                             |                             |

0310 732002                1950.000  SY   |       6.75291       13168.17|       6.00000       11700.00|       7.05000       13747.50

  TOPSOIL, 6" DEPTH                       |                             |                             |

0320 732508                  65.000  TON  |      31.71935        2061.76|      27.00000        1755.00|      43.90000        2853.50

  TOPSOIL, MODIFIED                       |                             |                             |

0330 734013                1950.000  SY   |       0.57777        1126.65|       0.60000        1170.00|       0.55000        1072.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 734015                 250.000  SY   |       1.01893         254.73|       2.00000         500.00|       3.15000         787.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0350 735533                 250.000  SY   |       3.75235         938.09|       2.00000         500.00|       3.65000         912.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0360 735534                1950.000  SY   |       1.30294        2540.73|       0.75000        1462.50|       2.10000        4095.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0370 743514                  14.000  EADY |      66.60328         932.45|      60.00000         840.00|      95.00000        1330.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0380 762001                  48.000  LF   |       5.65021         271.21|      10.00000         480.00|       5.10000         244.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0390 763000                          LUMP |   27666.61000       27666.61|   14600.00000       14600.00|   30000.00000       30000.00

  INITIAL EXPENSE                         |                             |                             |

0400 763500                          LUMP |   15000.00000       15000.00|    5350.00000        5350.00|    8235.00000        8235.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0410 763501                          LUMP |    7500.00000        7500.00|    4725.00000        4725.00|    7100.00000        7100.00

  CONSTRUCTION ENGINEERING                |                             |                             |

291  720564                  37.500  LF   |     150.00000        5625.00|     490.00000       18375.00|     312.00000       11700.00

  TIMBER BRIDGE RAIL                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

292  725502                   4.000  EACH |    3500.00000       14000.00|    4050.00000       16200.00|    2080.00000        8320.00

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

     SECTION TOTALS                       |           $       441,791.17|           $       388,111.50|           $       416,280.05

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       541,942.19|           $       445,351.50|           $       489,782.05

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |JJID INC                     |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 202000                 380.000  CY   |      14.00000        5320.00|      14.98000        5692.40|      30.00000       11400.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  95.000  CY   |     442.00000       41990.00|     282.35000       26823.25|     575.00000       54625.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602015                  35.000  CY   |     980.00000       34300.00|     763.01000       26705.35|    1060.00000       37100.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0040 604000                8180.000  LB   |       1.50000       12270.00|       1.12000        9161.60|       1.50000       12270.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $        93,880.00|           $        68,382.60|           $       115,395.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 3-462

                                          |                             |                             |

0050 201000                          LUMP |    4000.00000        4000.00|    2391.05000        2391.05|    2500.00000        2500.00

  CLEARING AND GRUBBING                   |                             |                             |

0060 207000                 400.000  CY   |      15.00000        6000.00|      18.41000        7364.00|      55.00000       22000.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0070 209002                  45.000  CY   |      17.00000         765.00|      14.98000         674.10|      30.00000        1350.00

  BORROW, TYPE B                          |                             |                             |

0080 209006                  45.000  CY   |      12.00000         540.00|      15.80000         711.00|       5.00000         225.00

  BORROW, TYPE F                          |                             |                             |

0090 210000                 450.000  CY   |      15.00000        6750.00|      14.24000        6408.00|       5.00000        2250.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |    3000.00000        3000.00|   29150.00000       29150.00|   39300.00000       39300.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251501                 835.000  LF   |       2.00000        1670.00|       2.15000        1795.25|       2.00000        1670.00

  SILT FENCE                              |                             |                             |

0120 265500                          LUMP |   20000.00000       20000.00|   14000.00000       14000.00|   52500.00000       52500.00

  STREAM DIVERSION                        |                             |                             |

0130 302007                 260.000  CY   |      40.00000       10400.00|      65.73000       17089.80|      54.00000       14040.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302500                 135.000  TON  |      50.00000        6750.00|      42.01000        5671.35|      85.00000       11475.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401644                 120.000  TON  |      98.00000       11760.00|      83.41000       10009.20|      84.00000       10080.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |JJID INC                     |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 401647                 220.000  TON  |      85.00000       18700.00|      84.88000       18673.60|      80.00000       17600.00

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0170 602506                          LUMP |   39000.00000       39000.00|   42900.00000       42900.00|   48000.00000       48000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0180 608000                 110.000  TON  |      37.00000        4070.00|      37.22000        4094.20|      30.00000        3300.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0190 612001                  50.000  LF   |      56.00000        2800.00|      48.54000        2427.00|      80.00000        4000.00

  REINFORCED CONCRETE PIPE, 12", CLASS II |                             |                             |

0200 618041                 900.000  LF   |      65.00000       58500.00|      65.15000       58635.00|      40.00000       36000.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0210 618046                  70.000  LF   |      65.00000        4550.00|      68.40000        4788.00|      60.00000        4200.00

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0220 619021                 900.000  LF   |      20.00000       18000.00|      47.76000       42984.00|      41.00000       36900.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0230 619025                  70.000  LF   |      40.00000        2800.00|      78.41000        5488.70|     160.00000       11200.00

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |

0240 619519                   4.000  EACH |    2400.00000        9600.00|    1575.00000        6300.00|    2000.00000        8000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0250 712020                   5.000  TON  |      51.00000         255.00|      83.62000         418.10|     100.00000         500.00

  RIPRAP, R-4                             |                             |                             |

0260 712021                 465.000  TON  |      42.00000       19530.00|      42.52000       19771.80|      50.00000       23250.00

  RIPRAP, R-5                             |                             |                             |

0270 712531                  70.000  CY   |      48.00000        3360.00|      54.96000        3847.20|      80.00000        5600.00

  CHANNEL BED FILL                        |                             |                             |

0280 713003                 500.000  SY   |       2.00000        1000.00|       2.46000        1230.00|       2.00000        1000.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0290 720562                 360.000  LF   |     107.00000       38520.00|     114.45000       41202.00|     120.00000       43200.00

  STEEL BACKED TIMBER GUARDRAIL, TIMBER   |                             |                             |

  POST                                    |                             |                             |

0300 726500                   4.000  EACH |    3100.00000       12400.00|    2100.00000        8400.00|    2200.00000        8800.00

  TIMBER GUARDRAIL END TAPER,TIMBER POST  |                             |                             |

0310 732002                1950.000  SY   |       3.50000        6825.00|       4.35000        8482.50|       5.00000        9750.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0320 732508                  65.000  TON  |      18.00000        1170.00|      32.15000        2089.75|      30.00000        1950.00

  TOPSOIL, MODIFIED                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |KUHN CONST CO                |JJID INC                     |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 734013                1950.000  SY   |       0.75000        1462.50|       1.13000        2203.50|       0.30000         585.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 734015                 250.000  SY   |       2.30000         575.00|       0.79000         197.50|       1.00000         250.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0350 735533                 250.000  SY   |       3.45000         862.50|       2.15000         537.50|       2.00000         500.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0360 735534                1950.000  SY   |       1.75000        3412.50|       2.15000        4192.50|       1.00000        1950.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0370 743514                  14.000  EADY |      85.00000        1190.00|      84.00000        1176.00|     100.00000        1400.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0380 762001                  48.000  LF   |       5.00000         240.00|      10.50000         504.00|       5.00000         240.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0390 763000                          LUMP |   27000.00000       27000.00|   25000.00000       25000.00|   25000.00000       25000.00

  INITIAL EXPENSE                         |                             |                             |

0400 763500                          LUMP |    7230.00000        7230.00|   12800.00000       12800.00|   13500.00000       13500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0410 763501                          LUMP |    7125.00000        7125.00|    5250.00000        5250.00|   30000.00000       30000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

291  720564                  37.500  LF   |     604.00000       22650.00|     315.00000       11812.50|     330.00000       12375.00

  TIMBER BRIDGE RAIL                      |                             |                             |

292  725502                   4.000  EACH |    5253.00000       21012.00|    2100.00000        8400.00|    2200.00000        8800.00

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

     SECTION TOTALS                       |           $       405,474.50|           $       439,069.10|           $       515,240.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       499,354.50|           $       507,451.70|           $       630,635.00

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 202000                 380.000  CY   |      35.75000       13585.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602011                  95.000  CY   |     555.00000       52725.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0030 602015                  35.000  CY   |    1605.00000       56175.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0040 604000                8180.000  LB   |       1.30000       10634.00|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       133,119.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE 3-462

                                          |                             |                             |

0050 201000                          LUMP |    4500.00000        4500.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0060 207000                 400.000  CY   |      38.50000       15400.00|                             |

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0070 209002                  45.000  CY   |      32.75000        1473.75|                             |

  BORROW, TYPE B                          |                             |                             |

0080 209006                  45.000  CY   |      26.50000        1192.50|                             |

  BORROW, TYPE F                          |                             |                             |

0090 210000                 450.000  CY   |      18.05000        8122.50|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |   21500.00000       21500.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251501                 835.000  LF   |       2.00000        1670.00|                             |

  SILT FENCE                              |                             |                             |

0120 265500                          LUMP |   37000.00000       37000.00|                             |

  STREAM DIVERSION                        |                             |                             |

0130 302007                 260.000  CY   |      75.50000       19630.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302500                 135.000  TON  |      55.00000        7425.00|                             |

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401644                 120.000  TON  |     102.50000       12300.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/20/09

                                                                                                                   PAGE : 001 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 401647                 220.000  TON  |      81.50000       17930.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0170 602506                          LUMP |   51000.00000       51000.00|                             |

  PRECAST CONCRETE CULVERT                |                             |                             |

0180 608000                 110.000  TON  |      55.00000        6050.00|                             |

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0190 612001                  50.000  LF   |      48.00000        2400.00|                             |

  REINFORCED CONCRETE PIPE, 12", CLASS II |                             |                             |

0200 618041                 900.000  LF   |      80.00000       72000.00|                             |

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0210 618046                  70.000  LF   |      80.00000        5600.00|                             |

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0220 619021                 900.000  LF   |      27.00000       24300.00|                             |

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0230 619025                  70.000  LF   |     100.00000        7000.00|                             |

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |

0240 619519                   4.000  EACH |    2200.00000        8800.00|                             |

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0250 712020                   5.000  TON  |     132.75000         663.75|                             |

  RIPRAP, R-4                             |                             |                             |

0260 712021                 465.000  TON  |      55.00000       25575.00|                             |

  RIPRAP, R-5                             |                             |                             |

0270 712531                  70.000  CY   |      62.00000        4340.00|                             |

  CHANNEL BED FILL                        |                             |                             |

0280 713003                 500.000  SY   |       3.50000        1750.00|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0290 720562                 360.000  LF   |     100.00000       36000.00|                             |

  STEEL BACKED TIMBER GUARDRAIL, TIMBER   |                             |                             |

  POST                                    |                             |                             |

0300 726500                   4.000  EACH |    3000.00000       12000.00|                             |

  TIMBER GUARDRAIL END TAPER,TIMBER POST  |                             |                             |

0310 732002                1950.000  SY   |       7.50000       14625.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0320 732508                  65.000  TON  |      30.00000        1950.00|                             |

  TOPSOIL, MODIFIED                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 3-462 ON BEARHOLE ROAD OVER BEARHOLE DITCH

     CALL ORDER   : 001                     CONTRACT ID : 27-076-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/13/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 734013                1950.000  SY   |       0.60000        1170.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 734015                 250.000  SY   |       2.00000         500.00|                             |

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0350 735533                 250.000  SY   |       2.00000         500.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0360 735534                1950.000  SY   |       1.85000        3607.50|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0370 743514                  14.000  EADY |      60.00000         840.00|                             |

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0380 762001                  48.000  LF   |       8.00000         384.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0390 763000                          LUMP |   20000.00000       20000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0400 763500                          LUMP |   13750.00000       13750.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0410 763501                          LUMP |   20555.00000       20555.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

291  720564                  37.500  LF   |     325.00000       12187.50|                             |

  TIMBER BRIDGE RAIL                      |                             |                             |

292  725502                   4.000  EACH |    3000.00000       12000.00|                             |

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

     SECTION TOTALS                       |           $       507,691.50|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       640,810.50|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 15        %|                            %|                            %

====================================================================================================================================


